
Work Order (Bid Form)

WO/15015SE-6072/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

COMMENT

Company Name & License Number:

Contractor's Signature:

15015SE-6072AUDITAudit Name:

CLIENT CONTACT INFORMATION
NA Site built

Built approx 1929 with 
10x16 addition built approx 
1973
Approx 1584 sqft

Applicant/Person of 
Record

CLIENT INFORMATION

Polk

15015SE-6072

Alt. Client ID:

Client Name: Address:

Client ID: Copperhill, TN   37317

NA 

AGENCY INFORMATION

aramsey@sethra.us

Southeast Tennessee Human Resource Agency (423) 949-2191

(423) 949-4023312 Resource Rd.

Agency Phone:Agency:

Email Address:

Fax:Address:
Dunlap, TN   37327

Darblood@comcast.net

Bloodworth, Willaim D. Work Phone:Agency Contact:

Email Address:

(423) 505-4585Cell Phone:
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Client Name:

Client ID: 15015SE-6072
Alt. Client ID: Polk

Work Order Name: WO/15015SE-6072/1
Work Order (Bid Form)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 4/18/2010

NA 



Measures
Air Conditioning Seal and Winter Cover

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment It is the responsibility of the contractor to purchase and install these items. 
During warm months, provide client with winter cover and show client how to 
install. Refer to Appendix A- Standards for Weatherization Materials and 
Southeast Field Guide.

Components Inspected

#

1

Air Conditioning Seal 
and Winter Cover

Refer to Attachment A-
Standards for 
Weatherization Materials 
and Southeast Field 
Guide.

1 1EachConstruction Mate

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Weatherstrip and sweep interior door to basement, Weatherstrip door DR-2, 
Weatherstrip and install slide latch on attic access door, Caulk approx five 
feet of quarter round just right of window W-3

Components Inspected

#

2

Infiltration Reduction10 1See 
Above

Miscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Floor Ins. R-19 Basement

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

3

Floor Insulation  - 
Fiberglass Batts - R-19

1 752SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

4

DHW Pipe Insulation

Includes labor cost. All 
corners must be cut 
properly. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 10Linear 
Foot

Insulation

DHW Pipe Insulation2 1EachLabor

DHW Pipe Insulation3 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Floor Ins. R-19 Crawlspace-1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

5

Floor Insulation  - 
Fiberglass Batts - R-19

1 672SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

6

DHW Tank Insulation

Includes labor cost. R-10 
minimum. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 1EachHot Water Equipm

DHW Tank Insulation2 1EachLabor

DHW Tank Insulation3 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Refer to Attachment A- Standards for Weatherization Materials and Southeast 
Field Guide.

Components Inspected

#

7

CO monitor

Refer to Attachment A- 
Standards for 
Weatherization Materials 
and Southeast Field 
Guide.

1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Fix Improper Venting (Clothes Dryer)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Dryer Vents installed with damper. Metal pipe installed without any fastners 
protruding through pipe. Must be vented to outside of home. Maximum length 
is 15 feet.  No changes allowed. Refer to Attachment A- Standards for 
Weatherization Materials and Southeast Field Guide.

Components Inspected

#

8

Dryer Vent w/ Metal 
Piping (upto 15' in 
length)

Refer to Attachment A-
Standards for 
Weatherization Materials 
and Southeast Field 
Guide.

1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Fix Improper Venting of Bathroom 
Exhaust Fan

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Bath Vents installed to outside of home. No changes allowed. Refer to 
Attachment A- Standards for Weatherization Materials and Southeast Field 
Guide.

Components Inspected

#

9

Bath Vent w/ Piping to 
Outside

Refer to Attachment A-
Standards for 
Weatherization Materials 
and Southeast Field 
Guide.

1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Fix Other Water Heating Problem 
(Romex connector)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

10

Equipment

Romex connector

1 1EachHealth and Safety 

Labor

Install Romex connector

2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

PressureRelief Piping Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Water heater must have safety discharge pipe installed on pressure relief 
valve that should terminate 6" above floor or outside dwelling area as 
specified by local codes.

Components Inspected

#

11

Pressure relief piping

6' of copper pipe to 
extend no further than 6" 
above floor.

1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Supply Temperature Adjustment 
Needed (Water Heat)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

12

Equipment

Adjust water heater 
setting to 120 degrees F.

1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Vapor Barrier Needed 
(Basement/Crawlspace)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Must be 6 mil poly. Must be installed 100% of crawlspace with 6" turned up all 
walls and support piers.  Must be securely fastened. Must be cleated down to 
earth. Must be secured at all seams. Refer to Attachment A- Standards for 
Weatherization Materials and Southeast Field Guide.

Components Inspected

#

13

Basement /Crawlspace 
Vapor Barrier

1 672SqFtHealth and Safety 

Labor2 672SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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 Work Order Grand Total: Grand Total:
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